Release Summary Sheet

Contract (PO) Number: 9911

Release Number: 32

Specification Number: 26936

Name of Contractor: ROSSI CONTRACTORS, INC.

City Department: DEPT OF WATER MANAGEMENT

Title of Contract: DOWM - JOC - SITE WORK

Dollar Amount of Release: S 136,948.61

Release Description: DOWM - JOC - SITE WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1033386
Submission Date:
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CITY OF CHICAGO R l
BLANKET RELEASE
Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer
RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER

6/21/2007 9911 32 26936 1033386 A 0
DELIVER TO: 88-D40 ORDERED FROM:
D40 ROSSI CONTRACTORS, INC.
CHIEF WATER ENGINEER'S OFFICE 201 W LAKE ST
1000 E OHIO ST NORTHLAKE, IL 60164
CHICAGO IL 60611

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT:

RICHARD PATRICK 742-3614

PO DESCRIPTION: DOWM - JOC - SITE WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9911

THIS PURCHASE 1S FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY  UOM cosT TOTAL COST
1 1 96896 13594861  USD 1.00 135,948.61
DOWM - JOC - SITE WORK '
$-07-37A; SWPP CHE BUILDING CWEST ELEVATION REMOVE AND INSTALL JT SEALANT
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 006 0212 0882020 0550 220550 W706 07201060 000000 00000 0000 135,948 .61
1 SHIPMENT TOTAL: 135,948.61
RELEASE TOTAL: 135,948.51
-
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Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the originai invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.



The Department of Water Management

Reason why the MOA differs from the Sub Order

Project No: S-07-037.A-3
SWPP - CHE Building (West Elevation) Remove and Install Joint Sealant for Stone Cladding

1. The Sub Order amount differs from the MOA estimate for the following reasons:

The Contruction Cost Proposal is 4.58% higher than the MOA Construction Cost Estimate.



City of Chicago

¥ 1000 East Ohio St
w2 Chicago, IL 60611

' Department of Water Management

To: Department of Water Management

Sub-Order Total: 135,948.61

Date: June 12, 2007

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1,every cly contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, fobbyists, accountants, consuttants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the

amount of fees pad or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroli.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legistative or administration action, or {b) any part or whose duties as an employee of another
includes undertaking to influence any legisiative or administrative action,

B. Certification

Contractor hereby certifies as follows:

-

This Disclosure relates to the following transaction;
Project name:  5-07-037 A-3

Specification loan or other identifying number:

26936

SWPP Chem Bld Joints Sealing

2. Name of Contractor: Rossi Contractors, Inc.
3. EACH AND EVERY attorney, lobbyist, accountant consuitant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease s listed beiow
(attach additional pages  necessary):
T MBE RelationShip FEE(indicate
BUSINESS WBE (attorney,lobbyist, whether paid
Name ADDRESS or Non subcontractor,etc.) $ or estimated)
Rossi Contractors, Inc. 201 W. Lake Street Non Subcontractor $40,948.61 Est.
Northiake, I, 60164
Era Valdivia Contractors, Inc. 11908 South Avenue O MBE Subcontractor $95,000.00 Est.
Chicago, IL. 60617

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure 1s required or make the disclosure.

Under the Penalties of perjury , | certify that { am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

retevant information has been withheld
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SEhed

Name (Type or Print)

Subscribed and sworn to before me
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Disclosure Statement




04/06/2007

Ms. Barbara A. Lumpkin

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

City of Chicago 121 North LaSalle Street
Richard M. Daley, Mayor Chicago, Il 60602
Department of Water Management
tohn . Spatz, e Subject: Job Order Contract - Department of Water Management
Commissioner Project Description:  SWPP - CHE Building (West Elevation) Remove
B et _— and Install Joint Sealant for Stone Cladding
ureau of Engineering Services
T Project No: S-07-37.A-3
Michael 1. Foley }
Deputy Commussioner Contract No: 9911
Spec. No: 26936
Jardine Water Purification Plant Estimated Cost: $130.000.00
{000 Eust Ohio Street , ' '
Chicago. Hlinois 60611 Funding No.: 006-0212-0882020-0550-W706-220550-07201060
(312) 744-5070
(312) 744-5301 (FAX) Dear Ms. Lumpkin:
f;ﬁf{’;ﬁ‘ﬁ};g;‘g‘g{°h‘“”g""“g’ This Department is requesting that the Contractor remove and replace existing horizontal

and vertical joint sealant between the stone cladding on the west elevation of the CHE
Building at SWPP.

Estimated duration of this Project is (3) three Weeks.

Enclosed is the preliminary estimate of cost for the work involved and a project
description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward
a copy of the approved memorandum of authorization. For any further information
concerning this matter, contact Richard Patrick, Bureau of Engineering Services at
744-5067.
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Commissioner
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Barbara & Lumpkin

Chief Procurement Officer

$-07-37 A-3 - SWPP - CHE Building (West Efevation) Remove and Install Joint Sealant for Stone C




The Department of Water Management

JOC Approval Letter
Utilizing JOC For City Construction Projects

Project No: S-07-37 A-3
SWPP - CHE Building (West Elevation) Remove and Install Joint Sealant for Stone Cladding

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

Remove and replace existing horizontal and vertical joint sealant between the stone cladding on the west elevation of
the CHE Building.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

Emergency priority repair work to stop water leaks into the CHE Building. In order to minimize damage to the
building, repairing leaks needs to be be performed in advance of stone cladding repairs that will be bid using the
traditional bid process later in the year.

If the project is a one trade project, please provide additional explanation of why it would not be in the city's
best interest to do the project under JOC.

N/A.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A.

If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

N/A.



_ City of Chicago

3, Department of Water Management
).y 1000 East Ohio Street

Chicago, 11 60611
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JOC Work Order #: S-07-37.A-3 Date: April 06, 2007
Location:

WorkOrder Title: SWPP - CHE Building (West Elevation) Remove and Install Joint Sealant for Stone Cli.

Independent Cost Estimate - CSl

Estimate Sub-Total ' 130,000.00
Overhead 0.00
Profit 0.00
Estimate Total 130,000.00
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